सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 2,000

e-Stamp

Certificate No.	:	IN-KA326521947726585
Certificate Issued Date	:	29-Sep-2020 12:16 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ RAJAJINAGAR5/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08620877538495695
Purchased by	:	MSV CONSTRUCTIONS COMPANY
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE DASARAHALLI DIVISION BBMP
Second Party	:	MSV CONSTRUCTIONS COMPANY
Stamp Duty Paid By	:	MSV CONSTRUCTIONS COMPANY
Stamp Duty Amount(Rs.)	:	2,000 (Two Thousand only)

Autnorised Singatory
Shri Lalitamba Pattina Souharda
Sahakari N. Br. Bangalore

RS. 2,000
29-SEP-2020 12:16 PM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/133 /2020-21, Dtd : 20.11.2020

1.This Agreement, entered this day 20th of Nov 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after M/s. M.S.VConstruction Company, Sri. M.S.Venkatesh, No. 163, 5th Cross, 2nd Main Road, prakash Nagara, Bangalore 560021 (Here in called Contractor) of Other part

ಇಂ.ವಿಶ್ವನಾಥ್

CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvement to road 8th. 9th, 10th main and 7th A. 8th A Cross 5th B. 17th cross and other cross road at MEI Layout and 8th B 9th cross. 5th. 18th main and other cross roads and Reconstruction of CC roads at MEI Layout in ward no 14 Dasarahalli sub division package no. DZ 2017-18 (2) (4works).

Est Cost: 195.00 Lakhs Indent No: 30149

Job Code: 014-18-000070 PCode-3316

Administrative Approval: EE /DD/AS/617, 620, 622, 624/2017-18, Dt: 19.12.2017.

Technical Sanction: CE/DZ/TS/370, 371, 372, 375/2017-18, Date: 20.12.2017.

Tender Notification No& Date: No: BBMP/EE/DD/Ten/14/2018-19, Date: 29.01.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 1,98,65,174.00/- (Rupees One Crore Ninty Eight Lakhs Sixty Five Thousand One Hundred and seventy Four Only) (Which is + 5.00% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	9,93,500.00/-	Ref : 0408/GPGE-168-2020	28.09.2020	Canara bank, Rajajinagara Branch, Bangalore
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,